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ADDENDUM #1 
 
 
Date: 14 February 2008 
 
To: Interested Parties 
 
From: Dave McKay, Project Manager 
 
Reference: Utah State University 
  Early Childhood Education Research Center– CM/GC 
  DFCM Project No. 08008770 

 
Subject: Addendum No. 1 
 
Pages Addendum      1 page 
 Total       1 page 
 
  
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.   
 
1.1 SCHEDULE CHANGES – There are no changes to the project schedule per this 

addendum. 
 
1.2 GENERAL -In light of the current weather conditions, as an alternative, DFCM will hold an 

additional Pre-proposal Mandatory meeting on Friday, February 15, 2008, at 10:00am in Room 
4114 of the State Office Building adjacent to DFCM offices.  Please be aware that due to the 
Legislative Session in progress parking will be a challenge. 

 
  
End of Addendum #1 
 
 
 
 
 


